STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 12/ 04
10-0J9804

10- STA-33-4.3/5.5
10- STA-33-9.8/10.8
10- STA-33-11.9/12.5

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

199, 947.

210, 509.

212, 375.

228, 575.

HML

00

00

00

00

B I

241, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N STANI SLAUS COUNTY AT VARI QUS
LOCATI ONS

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

41, 053. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 17/ 04
CONTRACT CODE 'K '
13 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
25

PERCENT UNDER EST 17. 03

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TEI CHERT CONSTRUCTI ON

P O BOX 3367
TURLOCK CA 95381-3367

TOM MAYO CONSTRUCTI ON | NC

4735 EAST FREMONT STREET
STOCKTON CA 95215

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

GEORGE REED INC

P O BOX 4760
MODESTO CA 95352

FAX

FAX

FAX

FAX

209 632-6600
00000008
209 632-3404

209 943-6248
00388077
209 943-1854

831 724-1011
00000089
831 768-4021

209 523-0734
00211337
209 523-4927

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED



10- 0J9804 Bl D245

10- STA-33-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 12/ 04 05/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS

LODI  CA
SAFETY STRI PI NG SERVI CE STRI PI NG AND MARKI NG
GOSHEN CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PLAN
REDDI NG CA
VESTERN O L AND SPREADI NG TACK COAT

SACRAMENTO CA



10- 0J9804 Bl D245

10- STA-33-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 12/ 04 05/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO SHOULDER BACKI NG ( PARTI AL)
P O BOX 790

GOSHEN CA  93227-0790

CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKERS
43650 OSGOOD ROAD
FREMONT CA 94539-5631

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL SYSTEM ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY STRI PI NG
FREMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO SHOULDER BACKI NG ( PARTI AL)

6614 AVENUE 304
GOSHEN CA 93227

BOBBI E MACK GRI NDI NG COVPANY COLD PLANE ASPHALT CONCRETE PAVEMENT
139 NORTH CAI N STREET
VI SALIA CA 93292

CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKI NGS
43650 OSGOCD ROAD
FREMONT CA 94538

CONTI NUED ON NEXT PAGE



10- 0J9804
10- STA-33-4
05/ 12/ 04

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 4
05/ 17/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

S J D CONSTRUCTI ON | NC
775 WAKEFI ELD COURT
CAKDALE CA 95361

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

PORTABLE CHANGEABLE MESSAGE SI GNS

WATER POLLUTI ON CONTROL PLAN

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)



10- 0J9804 Bl D245

10- STA- 33- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00* 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 065. 00* 1, 065. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 400. 00* 1, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 3, 050. 00* 3, 050. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 800. 00* 1, 800. 00
6 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 59 73. 00 4,307.00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 380 18. 00 6, 840. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 600 28. 00 16, 800. 00
9 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 800 51. 00 142, 800. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 14 450. 00 6, 300. 00
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 59 36. 00 2,124.00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 13, 800 .75 10, 350. 00
( SPRAYABLE)
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 670 3.30 2,211.00

TOTAL 199, 947. 00



| TEM

e el e
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_|
9

10- 0J9804

10- STA-33-4

05/ 12/ 04

142800. 00
4900. 00
2655. 00

11040. 00
2010. 00

210, 509. 00

SUMMARY

OF

REMA/

144200. 00
14. 00
2360. 00
10350. 00
2278.00

212,375. 00

N |

N G

BI DDERS
FOURTH

BI D ANVOUNT
950. 00* 950
7,500. 00* 7500
1, 750. 00* 1750
17, 500. 00* 17500
4, 200. 00* 4200
34.00 2006
14. 25 5415
47.00 28200.
49.75 139300.
425. 00 5950.
41.00 2419.
. 80 11040.
3.50 2345.
228, 575. 00

Bl D245
PAGE 6
05/ 17/ 04



